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COCOPAH INDIAN TRIBE

Cocopah Indian Reservation
Public Works Department

9803 W. Veterans Place
SOMERTON, ARIZONA 85350
Phone (928) 627-0616
FAX (928) 627-3173

PH20-V64; WA02-25
CONSTRUCTION OF MANHOLE REHABILITATION
SECOND INVITATION FOR BIDS

ADDENDUM #1
ISSUE DATE: July 15, 2025

Modify the following sentence in AGREEMENT BETWEEN OWNER AND
CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE), Article 4 -
CONTRACT TIMES, 4.03 Contract Times: Days.

The Work will be substantially complete within 60 calendar days...

The Work will be substantially complete within 105 calendar days...

Modify the following sentence in SUPPLEMENTARY CONDITIONS OF THE
CONSTRUCTION CONTRACT, Article 4 - COMMENCEMENT AND PROGRESS OF THE
WORK, SC - 4.01.

In no event will the Contract Times commence to run later than July 28, 2025.

In no event will the Contract Times commence to run later than September 4, 2025.



END OF ADDENDUM #1



