



## ADDENDUM NO. 01 TO REQUEST FOR QUALIFICATIONS (RFQ) FOR

**Project Name: Cocopah COVID Center Project**

**Project No: 03-2022**

**Date: August 31, 2023.**

This Addendum contains a total of 2 page.

The following clarifications and/or revisions are issued to the RFQ for the Project. Only the items listed below are to be altered. The remainder of the original RFQ maintains validity in its entirety. Firms shall acknowledge receipt of this Addendum by signing and submitting the Addendum Acknowledgement Form with the Firm's Statement of Qualifications (SOQ) for this project. Failure to meet this material term results in a non-responsive SOQ that will not be considered for evaluation and award.

### **CHANGES IN THIS ADDENDUM:**

#### **ADD:**

Submittal Deadline: September 8, 2023

#### *Section 2.0*

Sealed SOQs from qualified A/E & Construction firms will be received at the location listed above by 3:00 p.m., AZ Time on 09/8/2023.

#### Proposed Schedule

<b>Activity</b>	<b>Date</b>
Advertise RFQ	8/21/2023 – 8/28/2023
Site Walk by Appointment	8/21/2023 – 8/28/2023
Deadline for Submittals	9/8/2023
Interview if Required	9/11/2023 – 9/15/2023
Council Approval	9/15/2023

#### *Section 8.0*

Questions must be received by 11:00 am AZ Time on, 09/6/2023 so that a response may be issued as an addendum to the RFQ.

**DELETE:**

Submittal Deadline: August 28, 2023

*Section 2.0*

Sealed SOQs from qualified A/E & Construction firms will be received at the location listed above by 3:00 p.m., AZ Time on 08/28/2023.

<b>Activity</b>	<b>Date</b>
Advertise RFQ	8/21/2023 – 8/28/2023
Site Walk by Appointment	8/21/2023 – 8/28/2023
Deadline for Submittals	8/28/2023
Interview if Required	8/29/2023 – 9/1/2023
Council Approval	9/7/2023

*Section 8.0*

Questions must be received by 11:00 am AZ Time on, 08/24/2023 so that a response may be issued as an addendum to the RFQ.

End of Addendum No. 01